CODE:D-8170

ESTIMATE WORKSHEET

SHEET_1_ OF _1
-

FEATURE: 04-Jan-99‘PROJECT:
BATTLE CREEK DAMS BATTLE CREEK RESTORATION
REMOVAL ALTERNATIVE
NOTES:
RECON. ESTIMATE - FULL REMOVAL Changes made by Tom Hepler on 1/4/99
SOUTH DIVERSION DAM FILE:
C:\123RSW\WORK\BATLCREK\BATTLECK.WK4
PLANT | PAY | | ouNiT |
ACCT. | ITEM DESCRIPTION CODE | QUANTITY | UNIT PRICE AMOUNT
|
1 |Mobilization and preparatory work, site access D8130 ~__1Ls $1501000-00‘ $150,000
2 |Diversion and care of streamflow (60 cfs) D8130 | 1LS | $45000.00 $45,000
- 3 |Remove steel bin-wall gravity structures (17-ft wide, D8130 1 L8777 $75:00000 $75,000
160-ft long; 12-20 ft high; leave backfill on-site)
- ) 4|Remove steel cap on overflow structure (1/2-in plate)D8130 ] 38,000 | Lbs $1 .00 $38,000
777775;Remove reihfbriwggorr;clzieteiﬂoimﬂ overﬂo&ggc;{ﬁfg D§130 1 i 2(l y7d37 5650-,0,9 , $13,000
6 Remove concrete in radlal gate structure ”77@}30 ;707 E_’: 777 $650.00 $45,500
- 7 Removejgpcrete in;canal intake structure | D8130 ;7 7 2@@3 $650.00 $13,000
8 liz;mpye steel denil-type fish ladid/élr D8130 | 4;)97011357 - $4.00 $16,000
- 9 |Remove all mechanical items from damsite 7D78[30 7,000 Lbs | $10.00| $70,000
- 10|Remove alrlwmiscellén_éous metalwork from dg:rrrléiié‘ D§130 | 1,500 Lbs R ~$10.00 $15,000
B 11/Remove South Canal metal flume section (#132)  D8130 2,628 LF ~ $147.00 $386,316
12 |Remove concrete footings along flume ~__iD8130 2,67278 LF | B 7T$§'4.OO $247,032
13 |Backfill canal ¢ hannel with carthfill from borrow  |D8130 | 35,000|yd3 | $10.00 $350,000
- 14 | Construct concgete. plugs at tunnel portals (ten) |D8130 | 32 ydg ' N $3,000.00‘. $96,000
|15 Upstream Channel Excavation (I milehaul) ~ D8130 | 5000 CY $20.00 $100,000
16 Final site cleanup (after spring runoff) D8130 LS $5,000.00 $5,000
" Subtotal - South Dam Removal (Full) | T 7 1,664,848
} ~__|Unlisted items @ 10 percent o s $185,152
- |Contract cost I $1,850,000
’ _|Contingencies @ 25% - o $450,000
| Field Cost - South Dam Removal (Full) | $2,300,000
QUANTITIES PRICES
BY CHECKED BY CHECKED /
o
T. Hepler J. Ellingson DLMaag Kv/‘ — / /4/?7
DATE PREPARED APPROVED DATE PRICE LEVEL b
01/04/99 01/04/99}
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FEATURE: 04-Jan-99|PROJECT:
BATTLE CREEK DAMS BATTLE CREEK RESTORATION
REMOVAL ALTERNATIVE
NOTES:
RECON. ESTIMATE - PARTIAL REMONM hanges made by Tom Hepler on 1/4/99
SOUTH DIVERSION DAM FILE:
C:\123RSW\WORK\BATLCREK\BATTLE2.WK4
PLANT | PAY ' ‘ UNIT |
ACCT. | ITEM DESCRIPTION CODE | QUANTITY ‘ UNIT PRICE ‘ AMOUNT
|
8 1 'Mobilization and preparatory work D8130 ~ ULS 1 $122,000.00 ‘ $122,000
2 Diygrsion and care of stréamﬂow (60 cfs) 158130 7 l LS ) 7 $@0000 $45,000
3|Remove steel bin-wall gravity structures (17-ft wide, D8130 | 1LS | $75000.00 $75,000
160-ft long; 12-20 ft high; leave backfill on-site) L B
4 |Remove steel cap on _QVerﬂow structure (1'/2:{1"17pléte D8130 - 3§;OOO Lbs ] 8100 $38,000
] 5 |Remove reinforced concrete from overflow structure| D8130 207 yd3 7;385000 ” $13,000
»7 6 Remo;@ concrete in radiai gate structure o - D813077 ) 79 yd3 7 :7$650.00 £45,500
: 7 7 VDreleted' ' ] - ) 777 7vr R
~ 8 Remove steel denil-ty]:r)iéifrléh laddér ~ D8130 | 4,07(}79 Lbs B $4.00 $16,000
- 9 |Remove selected mechanical iféms fgpni damsirtp»: ;LD8130 N 5,0(}6 Lbs 7$71000 $50,000
) ;17(7)7 Remove selected miscellaneoﬁs metalerk fronﬂi‘éirr;i)SBO - 1,0&) Lbs ﬁl 0.00 $10,000
11|Remove South Canal metal flume section (#132)  |D8130 | 2,628 LF $147.00 $386,316
. 12 Deleted R e e
13 Backfill canal c hannel with earthfill from borrow  |D8130 | 35,000 yd3 | $10.00 $350,000
14| Construct concrete plugsr arlt@unnel portals (nine) D8130 | 739 yd3 W$73,90000 $90,000
15 | Upstream Channel Excavation (I mile haul) D8130 5000 CY | $20.00 $100,000
| 16|Final site cleanup (after spring runoff) D8130 1LS ~ $5,000.00° $5,000
Subtotal - South Dam Removal (Partial) D o $1,345,816
- _|Unlisted items @ 10 percent | o $154,184
Contract cost ) I B 3 $1,500,000
| Contingencies@25% _ | - $350,000
| Field Cost - South Dam Removal (Partial) L $1,850,000
QUANTITIES PRICES
BY CHECKED BY CHECKED |y
. Yl C | 4y
T. Hepler J. Ellingson DLMaag t C{
DATE PREPARED APPROVED DATE PRICE LEVEL
01/04/99 01/04/99,




